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SECTION 1
PROJECT SPECIFIC INFORMATION

PROJECT BACKGROUND

The current area of interest on the US 6C corridor in Clifton begins at the intersection of I-70B (MP 37.161) and ends
just east of 33 Rd. (MP 38.272). This corridor serves as a multi-modal facility, provides commuter access, and access
to an elementary school, the U.S. Post Office and other local businesses. This section of US 6C is a congested urban
corridor through the unincorporated neighborhood of Clifton and serves as their main street. Based on historic and
projected population and employment levels, passenger traffic volumes are expected to increase significantly while
freight volume will remain constant. In 2007, Mesa County developed a redevelopment plan for the Clifton area
including the conceptual designs for improvements to this corridor.

The Colorado Department of Transportation (CDOT) will hire a consultant to provide an improved understanding of
the corridor. The selected consultant team (hereafter referred to as the Consultant) shall evaluate the existing and
future operating conditions and features of the corridor. In this project, the scope of services to be provided by the
Consultant shall produce a Planning Environmental Linkage (PEL) Report with the goal of identifying existing
conditions, anticipated problem areas, and developing a range of improvements to reduce congestion, access control
and improve operations and safety of the corridor for all modes of transportation and pedestrians. The results of
these efforts may ultimately be used to prepare National Environmental Policy Act (NEPA) studies and final design.

PROJECT GOALS

This project is intended to examine the need for the following improvements to the corridor, as well as producing design and
funding, scheduling and phasing recommendations to achieve them:

A. Improve mobility and reduce congestion

B. Improve intersections

C. Provide bicycle and pedestrian facilities

D. Consolidate and manage access

The objective of this project is to work with stakeholders to analyze and develop a range of improvements to reduce
congestion and improve operational performance and safety throughout the corridor. The project will assist CDOT, public
agencies, and resource agencies in identifying issues of importance to each respective agency.

The Consultant will produce documents and deliverables in a form that can be incorporated by reference, as appropriate, in
subsequent NEPA document(s) as outlined in Appendix A to 23 CFR Part 450 — Linking the Transportation Planning and
NEPA Processes.

PLANNED IMPROVEMENTS

This project is located on US 6C (MP 37.161 — 38.272) in Mesa County. The approximate area of interest is shown
in the image below.
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WORK DURATION

The time period for the work described in this scope is approximately 365 calendar days.

CONSULTANT RESPONSIBILITY AND DUTIES

The Consultant is responsible for conducting project coordination, agency coordination, public participation,
feasibility study conceptual design and alternatives analysis, environmental and design data collection and analysis as
described in the following sections.

WORK PRODUCT

The work in the scope of services for this project will be contracted on an individual Task Order basis, as needed and
if needed as determined by the Department. The Department reserves the right to, at its sole discretion, decide to not
issue task orders for any part of the work contained in this scope of services. The Consultant work products may

include:
A. Reports

a  Existing Transportation Conditions Report — Documentation of existing issues and constraints related to
traffic operations and geometrics, including summary of roadway characteristics (lanes, access, etc.), traffic
operations, substandard features (sight distance, shoulders, sidewalk width, etc.) if any, and traffic safety.

b  Property Ownership Report — Plan sheets with property lines and ownership information (as available from
County assessor) shown on an aerial background as information for potential property impacts.

¢ Environmental Scan Report — Documentation of existing environmental resources in the study area with
identification of critical environmental issues and next steps for environmental analysis in future NEPA
processes.

d Logical Termini Memo — Documentation of recommendation for logical termini and proposed study area
boundary for submittal to FHWA for approval.

e Purpose and Need Statement — Written statement of purpose and need developed for the project.

f  Final Alternatives Report — Documentation of the development, screening, and analysis process, including
evaluation criteria, decision matrices, and concerns, requirements, and estimated cost for the recommended
alternative(s).

g Traffic Analysis Report — Report of travel forecasting for the project (assumptions, methods, and results)
and traffic operations for the recommended alternative(s).

h  Planning Environmental Linkage Report — Technical summary of the engineering and environmental

considerations, assumptions, analysis methodologies, and graphic displays of the recommended

alternative(s).

B. Project Coordination
C. Schedules
D. Meeting Minutes

Detailed work product requirements are described in the following sections. All work required to complete this
Scope of Work requires the use of English Units.



7  WORK PRODUCT COMPLETION

All submittals must be accepted by the CDOT Contract Administrator or designee.

8 ADDITIONAL PROJECT INFORMATION

Additional information regarding this project is included in the following documents:

A. CDOT accident history data

B. Traffic Data

C. As-constructed roadway, structure, and existing ROW plans
D

Pavement Design Records

Copies of these documents may be obtained from CDOT Printing and Visual communications Center, Phone no. 303-
757-9214, Room 117, 4201 East Arkansas Avenue, Denver, Colorado 80222. A moderate fee, determined by
document size, will be charged. An additional charge will be added for requests by mail or for billing. Please
provide a notice of two working days prior to obtaining the document(s) in person.

9 SCOPE OF WORK ORGANIZATION

This draft scope of work has been reviewed by the Department and reflects a plan of approach based on the known
goals. One factor determining the selection of a consultant is the ability of that consultant to analyze the project
goals, evaluate the work elements, and formulate a work plan. This process may produce new approaches or
modification to the project work elements. Because of that, all consultants should be aware that the Final Scope of
Work for a project will be produced with input from the selected Consultant.



SECTION 2
PROJECT MANAGEMENT AND COORDINATION

CDOT CONTACT

The Contract Administrator for this project is: David Eller, Region 3 Regional Transportation Director.
Active day-to-day administration of the contract will be delegated to:

A. Name: Rob Beck

B. Title: Resident Engineer

C. Address: 606 S. 9th Street Grand Junction, Colorado 81501
D. Telephone: (970) 683-6351

PROJECT COORDINATION

Coordination will be required with the following:

Unincorporated community of Clifton

Mesa County

Grand Valley Transit (GVT)

Grand Valley Metropolitan Planning Organization (GVMPO)
Federal Highway Administration (FHWA)

Utilities

0" @O N ® >

State and Federal Resource Agencies

The consultant should anticipate that a design which affects an agency will have to be accepted by that agency prior
to its acceptance by the Colorado Department of Transportation. Submittals to affected agencies will be coordinated
with CDOT.



SECTION 3
EXISTING FEATURES

STRUCTURES

CDOT bridge structures H-03-BN and H-03-BW over the BN railroad are in the vicinity of the US 6C area of
interest. Other structures associated with the I-70 interchange north of the area of interest include H-03-BI,
H-03-BG, H-03-BD and H-03-BG.

UTILITIES

Contact Utility Notification Center of Colorado (U.N.C.C.) at 1-800-922-1987

IRRIGATION DITCHES

Contact Irrigation Ditch Company.

RAILROADS

Contact UPRR.

Note: The above is a list of the known features in the area. It should not be considered as complete. The Consultant
should be alert to the existence of other possible conflicts.



SECTION 4
REFERENCE ITEMS NEEDED BY THE CONSULTANT

CURRENT CDOT MANUALS, SPECIFICATIONS, STANDARDS, ETC.

The consultant shall obtain and utilize the most recent CDOT adopted references including standards and
specifications, manuals and software, electronic files of applicable standards, and all CDOT forms specified in this
document or as directed by the CDOT/PM. A list of general reference material is provided in Appendix A.

10



SECTION 5
GENERAL INFORMATION

NOTICE TO PROCEED

Work will not commence until the written Notice-to-Proceed is issued by the State with certification from the
Consultant that the work will be completed within the allotted time. Work may be required, night or day, on
weekends, on holidays, or on split shifts. CDOT must concur in time lost reports prior to the time lost delays being
subtracted from time charges. Subject to CDOT prior approval the time charged may exclude the time lost for:

A. Reviews and Approvals.

B. Response and Direction

PROJECT COORDINATION

A. Routine Working Contact

The routine working contact will be between the CDOT Project Manager (CDOT/PM) and the Consultant Project
Manager (C/PM) as defined in Appendix B.

B. Project Manager Requirements
Each Project Manager will provide the others with the following:

a. A written synopsis or copy of their respective contacts (both by telephone and in person) with others.
b. Copies of pertinent written communications.

ROUTINE REPORTING AND BILLING

The Consultant will provide the following on a routine basis:
A. Coordination

Coordination of all contract activities by the C/PM

B. Periodic Reports and Billings

The periodic reports and billings required by CDOT Procedural Directive 400.2 (Monitoring
Consultant Contracts).

C. Minutes of all Meetings:

The minutes will be completed and provided to the CDOT/PM within five (5) working days
after the meeting. When a definable task is discussed during a meeting, the minutes will
identify the “Action Item”, the party responsible for accomplishing it, and the proposed
completion date.

D. General Reports and Submittals

In general, all reports and submittals must be approved by CDOT prior to their content being
utilized in follow-up work effort.

11



PERSONNEL QUALIFICATIONS

The Consultant Project Manager (C/PM) must be approved by the CDOT Contract Administrator. Certain tasks are
required to be done by a Licensed Professional Engineer (PE) or a Professional Land Surveyor (PLS) who is
registered with the Colorado State Board of Registration for Professional Engineers and Land Surveyors, National
Institute for Certification in Engineering Technology (NICET). Other certifications may be required for project
inspectors and testers.

CDOT COMPUTER/SOFTWARE INFORMATION

The consultant shall utilize the most recent CDOT adopted software. The primary software used by CDOT is as
follows:

PPOZEZCAR-T-"ZQOIDOAT »

Earthwork
Drafting/CADD
Survey

Geometry

Bridge

Estimating
Specifications
Traffic Operations
Travel Demand Model
Traffic Signals
Hydraulics
Pavement Design
Scheduling

GIS

Noise Modeling
Misc

Reports

InRoads

InRoads and Microstation with CDOT’s formatting configurations and standards
CDOT Inroads TMOSS

CDOT COGO (Coordinate Geometry)

CDOT Staff Bridge software shall be used in either design or design check
Transport (an AASHTO sponsored software)

Microsoft Word

VISSIM and DYNASMART

TransCAD

Synchro/Sim Traffic

Hydrologic Engineering Center's River Analysis System (HEC-RAS)
DARWin (AASHTO)

Microsoft Project

ESRI, ArcMap geodatabases (Projection: UTM NAD 83, Zone 13)

TNM v2.5

Microsoft Word, Excel, Power Point

Adobe Acrobat 7.0 Professional, Microsoft Word

COMPUTER DATA COMPATIBILITY

The data format CDOT presently utilizes which Consultants shall be required to use for submitting roadway design
data is: Inroads.

The data format used by the Consultant to submit surveying and photogrammetric data shall be as determined by the
CDOT/PM in coordination with the respective Region PLS. The data format for submitting design computer files
shall be compatible with the latest version of the adopted CDOT program. The Consultant shall immediately notify
the CDOT/PM if the firm is unable to produce the desired format for any reason and cease work until the problem is
resolved. Refer to Table 1, Submittals, for additional information regarding the InRoads and TMOSS formats and
the acceptable transmittal media.

PROJECT DESIGN DATA AND STANDARDS

A.

General:

Appendix A is a list of technical references applicable to CDOT work. The consultant is
responsible for ensuring compliance with the latest CDOT adopted version of the listed
references. Conflicts in criteria shall be resolved by the CDOT/PM.

12



SECTION 6
PROJECT INITIATION AND CONTINUING REQUIREMENTS

This list establishes the consultant’s individual task responsibility. The consultant shall maintain the ability to perform all
work tasks which are indicated below by an ‘X’ in the consultant column, in accordance with the forms and conditions
contained herein, and the applicable CDOT standards. Selected work tasks shall be assigned only after coordination and
consultation with CDOT. The Consultant is also responsible for coordinating the required work schedule for those tasks
accomplished by CDOT and other agencies. The Consultant should review this entire section to identify applicable material.
Contact the Colorado Department of Transportation/Project Manager (CDOT/PM) if clarification is required (see Section 2.1,
CDOT Contact).

The following activities of communication, consensus building, project team reviews, conceptual design, data gathering,
documentation, and formal public notice should be planned by the Consultant and coordinated with the CDOT/PM. The time
of their accomplishment will overlap and parallel paths of activity should be planned to finish the development phase in
accordance with the shortest possible schedule. The type and number of meetings, documents, etc., will depend on the
category and characteristics of the project work. A project plan shall be developed by the Consultant which satisfies the
requirements of the project development. This plan must be approved by the Contract Administrator (see Section 2.1, CDOT
Contact) before starting the work.

CDOT/ Consultant
Other
1 PROJECT INITIATION AND CONTINUING REQUIREMENTS

A. Initial Project Meeting X X

An initial project kick-off meeting will be held, coordinated by the Consultant, and
conducted by CDOT. The meeting will review the Project Management Plan, project
scope, schedule, key milestones, and project study area boundary. The meeting may
include an on-site inspection to familiarize the entire project team with the character and
conditions of the area. The Consultant shall develop an invitation list in coordination
with CDOT, send notices with a draft agenda, and provide meeting minutes to all those
invited. The Consultant will facilitate a chartering session among CDOT, Mesa County,
and Consultant team members to establish the project charter, including defining the
team's purpose and establish critical success factors, goals, roles and responsibilities,
operating guidelines, interpersonal behaviors, and other elements. The charter will be a
written document that is signed by all participants.

B. Project Management Plan X
The Consultant shall submit a plan for managing the project, including work assignments,
project schedule, document quality assurance program, administrative record, document
and agency reviews, and other project needs.
C. Resource Review X X
Consultant shall review relevant standards and specifications and document
environmental requirements applicable to the project. This task shall include two
meetings, one with CDOT and one with Mesa County representatives to discuss the
initial work efforts of the project.

D. Project Study Area Boundary X X

Preliminary project logical termini will be recommended by the consultant. The
consultant will perform necessary research and data collection to propose a study area

13



boundary and logical termini for use in future NEPA scoping. The consultant will
coordinate with CDOT, Mesa County staff for recommendation to FHWA for approval.

Project Schedule

The initial project schedule, to be prepared by the Consultant, will be reviewed with the
CDOT Project Manager and project team, and refined to provide detail as requested.
Modifications shall be made for acceptance by CDOT. The schedule will be reviewed
and discussed at regular intervals and updated as necessary.

Obtain Necessary Trespass Rights and Permits

Some activities may require work on land not controlled by CDOT. In such cases CDOT
shall obtain the necessary written permission to enter the premises. CDOT Form 730
may be used for this purpose. The Consultant will assist CDOT with work efforts
consisting of the following activities:

a. Consultant shall develop ownership lists with names and telephone numbers of persons
to contact for Right-of-Entry (ROE). Prepare initial mailing list from this effort.

b. CDOT shall prepare ROEs for 1* tier properties for field work and other activities as
they arise.

c. CDOT shall track status of ROEs, when sent, when returned, approved or rejected,
conditions, other interested parties and tenants, etc. The ROEs shall apply to CDOT and
Consultant personnel.

d. Consultant shall obtain permits, as required, for fieldwork activities.
Plan and arrange Required Traffic Control

Consultant field activities that interfere with traffic operations within existing roadways
will require control of traffic. The Consultant will plan and provide any required traffic
control for the survey, testing, or the design process. Traffic control operations will be in
accordance with the MUTCD. The proposed Method for Handling Traffic (MHT) must
be submitted to the CDOT/PM. Also, certification of the Traffic Control Supervisor as a
Worksite Traffic Supervisor by the American Traffic Safety Services Association
(ATSSA) or as a TCS (Traffic Control Supervisor) by the Colorado Contractors
Association (CCA) shall be required.

The Consultant will work directly with CDOT personnel to prepare and submit
appropriate basic traffic control plans for work tasks which may be required and are
within traveled roadway to CDOT for approval. Any work within Mesa County’s right
of way will require a permit and traffic control plan approved in advance by CDOT.

Progress Meetings

CDOT and the Consultant will meet at regular intervals, to coordinate and track work
efforts, progress and issues, and to work towards resolution of potential problems. The
Consultant Project Manager shall provide a status report of the project schedule and
budget at regular intervals. The Consultant Project Manager shall conduct the meetings,
send meeting notices, agendas and handout materials, and prepare and distribute meeting
minutes. The minutes of each meeting shall track and report progress on action items
identified during previous meetings. Team meetings will be organized as follows:

a. Project Team Meetings:

14



Project Team consists of CDOT and Consultant Project Managers. Team will meet on a
bi-weekly basis to review status of and manage the overall project progress, schedule,
and work plan. Team meetings will be used to conduct primary evaluations and
decisions. Some of these meetings may be held via teleconference.

b. Technical Team Meetings:

Technical Team consists of CDOT, Mesa County, GVMPO, GVT, FHWA, and
Consultant technical task leaders responsible for coordination of technical information as
needed. Team will meet on a 6-week basis to review status and progress of project
technical materials.

Public Involvement Coordination

CDOT will assist the Consultant in organizing all Stakeholder meetings and Public
Meetings and a comprehensive public outreach plan. The Consultant is responsible for
creating and providing all materials for these meetings. The estimated number of meetings
is identified below for budgeting purposes. In addition to this, it is anticipated that
numerous other contacts will need to be made with all of the public agency stakeholders,
both at the staff level and the elected official level, to communicate and negotiate the
stakeholders' concerns about specific problems and visions for the corridor.

The Consultant shall provide the presentation aids, and help conduct the following
meetings:

a. General Public Meeting (information and workshops)

The format of these meetings will be dictated by the project and goals for the meetings.
These meetings may be used to establish communications with the public, add to the
“contact list”, and gather information regarding local concerns. The meetings may also
take the form of a work session or workshop with the affected parties. Three general
public meetings are anticipated with one of them dedicated to public comment prior to
delivering the final report.

b. Resource Agency Meetings (information and workshops)

The format of these meetings will be dictated by the project and goals for the meetings.
These meetings may be used to establish communications with the resource agencies, add
to the “contact list”, and gather information regarding resources of concern. The meetings
may also take the form of a work session or workshop with the resource agencies. It is
estimated that two meetings with each resource agency are anticipated. These may be
individual meetings or meeting of grouped resource agencies, as appropriate. Some of
these meetings may be held via teleconference.

¢. Community Resource Panel Meetings (information and workshops)

The format of these meetings will be dictated by the project and goals for the meetings.
These meetings will focus on groups directly affected by the project work to identify
likely impacts and discuss possible mitigation or resolution techniques. It is estimated
that two meetings each will be held with each of affected groups. The Community
Resource Panel meetings will also be used to obtain feedback on communication tactics
to ensure they are effective. Up to a total of six Community Resource Panel meetings are
anticipated as noted above.

15



d. Informal Stakeholder Briefings (one-on-one)

These one-on-one meetings will be held with individuals representing public agencies,
property and business owners, or others directly affected by the project work to identify
likely impacts and discuss possible mitigation or resolution techniques. Some meetings
may occur in conjunction with regularly scheduled meetings of these groups. Up to
twenty one-on-one meetings are anticipated for this project.

Communication Aids

a. Newsletter/ Announcement/Mailings

Project announcements and newsletters will be published and distributed via mail or
email to those on the contact list by the consultant. Up to four announcements are
assumed during the project, distributed to a contact list assumed to contain up to 2,000
contacts.

b. Website

The consultant will coordinate with CDOT to provide content and information for CDOT
to post to a project specific website, initiated and maintained by CDOT. The website will
post project information from the public meetings, press releases and other public
information, and provide contact information to facilitate comments and questions to
CDOT and consultant representatives.

Project Management X

The Consultant will coordinate the work tasks being accomplished by all subconsultants
to ensure project work completion on schedule.

The Consultant will provide the following on a routine basis:

a. Coordination of contract activities.

b. Periodic reports and billings.

c¢. Minutes of all Meetings.

The minutes will be completed and will be provided to the CDOT PM within five (5)
working days after the meeting. When a definable task is discussed during a meeting, the
minutes will identify the "Action Item," the agency responsible for accomplishing it, and

the proposed completion date.

d. Coordination with subconsultant activities, processing of invoices, review of status reports and products.

16



SECTION 7
PEL STUDY WORK TASK DESCRIPTIONS

The Study will be conducted in accordance with the Statewide and Metropolitan Planning Regulation 23 CFR 450. The
provisions linking planning and NEPA presented in Section .318 and Appendix A of 23 CFR 450 are to be followed. The
findings of the PEL Study will establish the Purpose and Need, subsequent phase study area and reasonable alternatives,
logical termini and independent utility, and programming priorities/timeframes/funding to be used in updating transportation
plans and transportation improvement programs (TIPs).

Based on the initial traffic data collection, travel demand forecasting, and traffic operational analyses, the consultant will
identify traffic problem areas and determine the effects to the surrounding roadway network and intersections. This analysis
will consider traffic volumes, travel/access patterns, LOS, delays, travel times, and speeds in neighborhoods and other areas
of anticipated traffic congestion. The Consultant will coordinate this work with other studies in the immediate area.

The Study will include development and evaluation of alternatives based on a consideration of Purpose and Need, geometric,
planning and environmental factors, the location of communities and other developed areas, traffic and public and agency
input. PEL Study alternatives will initially be developed based on secondary source or available environmental and
community data, and will be refined through agency and public input and other on-going studies. Environmental and
community data will be updated for the refined corridors through photo interpretation and selected ground-truthing. The
intent of the PEL Study analysis is not to identify impacts, but rather to identify potential roadblocks for those PEL Study
alternatives which provide the best balance in meeting the Purpose and Need and avoiding/minimizing the potential to affect
resources during subsequent study phases.

The Study will be developed and documented in a form that can be incorporated by reference, as appropriate, in subsequent
NEPA document(s) as outlined in Appendix X to 23 CFR Part 450 — Linking the Transportation Planning and NEPA
Processes. All final deliverables identified in this contract will be of such quality that they could be incorporated directly or
by reference into these NEPA documents. The study process will comply with the requirements of the Moving Ahead for
Progress in the 21st Century Act (P.L. 112-141), (MAP-21).

This list establishes the consultant’s individual task responsibility. The consultant shall maintain the ability to perform all
work tasks which are indicated below by an ‘X’ in the consultant column, in accordance with the forms and conditions
contained herein, and the applicable CDOT standards. Selected work tasks shall be assigned only after coordination and
consultation with CDOT. The Consultant is also responsible for coordinating the required work schedule for those tasks
accomplished by CDOT and other agencies. The Consultant should review this entire section to identify applicable material.
Contact the Colorado Department of Transportation/Project Manager (CDOT/PM) if clarification is required (see Section 2.1,
CDOT Contact).

The following activities of communication, consensus building, project team reviews, conceptual design, data gathering,
documentation, and formal public notice should be planned by the Consultant and coordinated with the CDOT/PM. The time
of their accomplishment will overlap and parallel paths of activity should be planned to finish the development phase in
accordance with the shortest possible schedule. The type and number of meetings, documents, etc., will depend on the
category and characteristics of the project work. A project plan shall be developed by the Consultant which satisfies the
requirements of the project development. This plan must be approved by the Contract Administrator (see Section 2.1, CDOT
Contact) before starting the work.

CDOT/ Consultant
Other
1 EXISTING CONDITIONS REPORT
A. Evaluation of Existing Roadway Conditions
a  Acquire available construction As-Built files, records, and information for the
following: X

i Accident records
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ii  Freeway and street geometry

iii  Drainage and floodplain conditions
iv  Structure conditions

v Lighting

vi Traffic signals

vii Pedestrian and bike facilities

viii Transit (bus stop) facilities

ix  School walking surveys?

Base Mapping

Design will be based on available base mapping provided by CDOT. The Consultant
will obtain available aerial photography and digital topographic mapping for the study
area from available sources and compile information for use with conceptual design
tasks and identification of potential issues.

Property Ownership Summary Report

Property lines and ownership will be assembled from assessor’s information. A set of
property owner maps will be prepared based on County Assessor tax records that
identify ownerships within the study area.

The existing US 6C right of way lines and the property boundary lines within the study
area will be ascertained from information available at the Mesa County Assessors
offices and the Clerk and Recorders offices. No title research is included in this Scope
of Services.

The property lines will be referenced into the existing aerial photography and the plan
sheets.

Existing Environmental Conditions

Conduct an environmental scan and list of critical environmental issues within the
corridor that include the following tasks:
* Map environmental resources and prepare a list of environmental issues.
Include, at a minimum:
— Floodways and 100-year flood plain boundaries
— Likely locations of wetlands
— Known Archaeological and Paleontological sites
— Mines
— Hazardous waste sites
— Community or public wells
— Historical buildings, sites, and districts
— Rivers and lakes (identifying any designated wild and scenic rivers)
— State and national forests
— Wildlife reserves
— Critical wildlife habitat
— Threatened and endangered species (locations or likely presence)
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— Public parks

— Prime agricultural land

— Barrier effect

— Pedestrian and bicycle access

— Noise

— Air Quality

— Neighborhood/business displacement
* Identify those areas expected to require further analysis for NEPA purposes.
* Prepare an environmental scan report for CDOT, resource agency, and public

review.

* Identify and describe any features that may require context sensitivity.

Expected Products (Results)
* An environmental scan map of key socioeconomic and environmental resources;
¢ A list of environmental issues within the corridor, and identification of areas that
require further analysis.
* A report summarizing the results of the research of land uses and other
characteristics of the region. The report should include:
— Community profile, including population, growth trends, and employment
trends, for use in future forecasts
— Current land uses
— Planned land uses incorporating both Mesa County’s comprehensive
plans, urban renewal plans, TOD plans, etc. including the 2040 Regional
Transportation Plan, Clifton Pedestrian Circulation Study,
Clifton/Fruitvale Community Plan, Clifton Old Town Mixed-use District
and Design Standards.
— Historical and cultural buildings and site
- Potential adverse cumulative effects within the regional setting

An Environmental Scan Report will examine and document existing environmental
resource conditions in the study area. The Environmental Scan document will
summarize findings of the environmental data collection and critical environmental
issues, including maps, figures and tables as appropriate. “Next steps” for
environmental analysis in future NEPA processes will be identified.

B. Traffic Study
a  Traffic data collection

The Consultant shall obtain current traffic counts for the project limits and
surrounding roadway network impacted by the project to evaluate the existing traffic
operations. Available traffic data shall be compiled from various state and municipal
sources including CDOT automated traffic recorder locations.

The Consultant shall conduct a traffic count program to facilitate level of service
evaluation at the US 6C termini and at relevant strategic major arterial intersections.
Major arterial intersection locations to be evaluated are to be determined by the
Consultant in coordination with CDOT and Mesa County. Daily vehicle
classification counts will be collected at relevant strategic locations throughout the
corridor, and AM and PM peak hour turning movement counts will be collected at
relevant strategic local intersections on two consecutive weekdays. Classification
count and intersection turning movement count locations are to be determined by the
Consultant in coordination with CDOT, and Mesa County. Daily traffic counts on
mainline US 6C, and at the I-70B Intersection.
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To assist in the evaluation of potential traffic impacts, up to eight 48-hour
speed/volume counts may be conducted within the study area during the alternatives
development and analysis tasks.

The Consultant shall utilize information from the Corridor Existing Condition
Traffic Analysis Report prepared by CDOT R3 Traffic.

The Study shall include alternate routes, accident history, and congestion, effects of
improvement on the existing interstate and highway system, effects on the adjacent
improvements, economic development impact, and local commitment to improving
local roadways.

Travel demand forecasting

Travel demand modeling shall begin at the same time as data collection. The
consultant will utilize the adopted 2040 regional travel demand model maintained by
the GVMPO; this model is based on TransCAD version 6.0. As necessary, the
consultant will develop a sub-area model specific to the US 6C corridor. The
consultant shall be responsible for performing "reasonableness" checks on
information developed and derived from use of the GVMPO model. The primary
product of this work will be 2040 travel demand forecasts approved for study use by
GVMPO. These forecasts will be used to develop 2035 traffic volumes on U.S. 6C
and other major and other major roadways within the study area, as well as turning
movements at signalized and unsignalized intersections. The Consultant shall use
the approved GVMPO data sets and road network to ensure that the traffic analysis is
compatible with the NEPA process.

Traffic operations

Traffic operational analysis will include an evaluation of the existing conditions as
well as a 2040 analysis for the No-Action and a preferred set of alternatives. If
necessary, the consultant may use the Mesoscopic/Microscopic model of choice such
as TransModeler. This model should be used to help understand the regional
distribution of traffic, possible diversions for different design alternatives and to help
determine the limits of the micro-simulation analysis.

It is anticipated that Synchro will be used for evaluation of intersection operations
and to serve as a basis for the development of a system wide micro-simulation
model. The Consultant shall use a micro-simulation model to evaluate the traffic
operations of the complete roadway system and report the agreed upon measures-of-
effectiveness (MOE’s) for the existing conditions, No-Action and preferred set of
alternatives. Site specific operational analysis (i.e. turning movement delays,
weaving analysis, queue length determination, etc) may also be required at strategic
locations within the corridor to help identify interim improvements that may provide
operational benefits while remaining consistent with the preferred set of alternatives.
Specific locations will be determined by the Consultant in coordination with CDOT,
and Mesa County. The Consultant is required to follow the guidelines provided in
the FHW A Traffic Analysis Tools for methods for collecting traffic data, setting up
and calibrating the micro-simulation models. The Consultant will also be required to
coordinate with GVMPO, CDOT traffic and FHWA at key milestones in the traffic
modeling and approval process (i.e. model validation and calibration, MOE
selections, etc) before additional work proceeds.

In addition, consideration shall be made for multimodal and maximum capacity

corridor build-out. The data from these analyses shall be used to aid in the selection
of the preferred alternative.
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d Roadway Inventory

The Consultant will complete a general inventory of existing roadway features
within the study area, including shoulder and median, guardrail, fencing, lighting,
pavement condition, and access locations. Substandard features will be noted
including sight distance, clear zone, turn lane lengths, sidewalk widths, and tapers.
Major drainage features and area master plans will be described.

e Pedestrian and Bicycle Facilities

The Consultant shall also analyze existing bicycle and pedestrian facilities within the
study area for safety, adequacy, connectivity, and Americans with Disabilities Act
Accessibility requirements and make recommendations for improvements
accordance with the local Bicycle and Pedestrian Master Plan.

Safety Assessment

The consultant shall obtain all available Safety Assessment Reports from CDOT which
identify existing safety problems within the project limits, available on the CDOT
website. In the alternatives evaluation portion of the PEL Study, and any other sections
that pertain to Safety, the consultant shall specifically identify how the "Build"
alternatives propose to mitigate the existing safety problems. If CDOT or the consultant
deem that existing available traffic safety reports are outdated and need to be updated; the
consultant shall prepare a traffic safety assessment report in accordance with CDOT
standards. CDOT shall provide all data and statistical summaries necessary to complete
the report.

Existing Transportation Conditions Report
This report will include a summary of:

a  Description of roadway characteristics and multi-modal transportation /traffic
operations along US 6C within the study area.

b Description of any substandard features, sight distance, speed zones, auxiliary lane
lengths, curb/gutter, shoulders, sidewalk.

¢ Number of lanes and access locations including any auxiliary lanes.

d Traffic and operational analysis including crossroads and other roads and streets as
required to assess their ability to effectively collect and distribute traffic.
Operational analysis will consider adjacent intersections and improvements.

e Summary of existing traffic safety reports or, if deemed necessary by CDOT or the

consultant, an updated traffic safety assessment report in accordance with CDOT
standards.
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2 DEVELOP A STATEMENT OF PURPOSE AND NEED AND IDENTIFY GOALS

FOR THE CORRIDOR

Develop an Executive Summary containing the following:

a.

f.

Identify the visions CDOT and each jurisdiction have for the future of the corridor and
points of disagreement and congruence.

Refer to data identified in the Existing Transportation Conditions Report regarding
existing and expected deficiencies in the transportation system serving the study area to
compile a list of system deficiencies. Where possible, locate the deficiencies on a base
map for use at the public meetings.

Reference the list of issues that resulted from contacts with stakeholders and general
knowledge of the corridor to identify a list of key needs in the corridor.

Prepare a preliminary list of existing and anticipated deficiencies at the corridor. The list
should describe the existing or anticipated deficiencies in the transportation system and
the growth or changing land use needs in the study area. Prepare visual displays
summarizing data compiled to date. Include key factors including the preliminary list of
deficiencies already identified.

Produce a written statement of purpose and need. This statement should be an
"umbrella" statement for the corridor, based on identification of needs and deficiencies.
The statement should reflect the context sensitivity of the study area's communities to
help reach their transportation goals by encouraging the consideration of land use,
transportation, environmental and infrastructure needs in an integrated manner. It should
include the following:

a  Description of project location, length, termini, and a definition of the project study
area.

b  Description of existing transportation facilities and services, including transit,
highway, bus service, park-n-Rides, bicycles and pedestrian, ADA compliance, etc.

¢ Identification of specific transportation problems and deficiencies (improvements,

highway, pedestrian, bicycle, travel times, and transit).

System linkage information.

Existing and future capacity traffic projections from GVMPO.

Social, economic, and environmental justice issues related to purpose and need.

Safety problems.

A summary of previous and current transportation studies, community plans, and

planning efforts relevant to the project.

S0 h oo

Identify goals for the corridor.

3 ALTERNATIVES REPORT

A. Alternatives Analysis

a. Develop Preliminary Evaluation Criteria

Prior to development of reasonable alternatives, the Consultant will work with
CDOT and the Stakeholders to develop preliminary evaluation criteria and submit
the criteria to FHWA for review. Established criteria will be used to evaluate and
screen the list of potential preliminary alternatives.
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Develop Alternatives

The Consultant shall develop an agreed number of alternatives from a universe of
options and meaningful implementation phases, which will satisfy the operational
requirements and goals of the project. The alternatives shall address the project goals
and objectives, account for potential impacts and any necessary roadway
improvements and interchanges and the arterial system within the study area. Each
alternative will include a discussion of individual component routes within that
alternative, their capacities, land use impacts and multi-modal traffic impacts
including current and future local access points on the arterial and highway system in
the study area to maintain local planning consistency.

The Consultant shall then identify the reasonable alternatives that could be applied
for the corridor.

The Consultant shall investigate corridor configurations that satisfy the project’s
goals and objectives. The alternative analysis will also consider the type of
improvements to be used. Conceptual layouts will be developed for each with all
major structures both in plan and general profile views.

These alternatives shall respond to projected design year traffic volumes as
developed in the travel demand forecasting. The Consultant will evaluate the
potential concerns and critical issues of each alternative concept and the degree that
each accomplishes the goals and objectives of the study. The appropriateness of
each alternative will be reviewed and evaluated by Mesa County, GVMPO, CDOT,
FHWA, and other jurisdictions as appropriate.

The Consultant shall complete an initial design of the alternatives decided upon by
Mesa County, GVMPO, CDOT, FHWA, and other jurisdictions as appropriate. The
design parameters, such as design speed, maximum grades, and typical section will
be determined at the beginning and used on each alternative. The Consultant shall
prepare the conceptual design for each improvements configuration including
alignments, general construction phasing requirements, and major structural
requirements so that a conceptual cost estimate can be developed. The cost estimate
is to include design costs, ROW identification and acquisition, and construction
costs.

Screen Alternatives

The Consultant shall utilize a NEPA-appropriate screening process on the universe
of alternatives to identify the feasible and significantly different alternatives, which
will be later subject to a more detailed NEPA environmental assessment. The
purpose of this screening is to eliminate the obviously infeasible alternatives or
alternatives that do not meet the Purpose and Need. The Consultant shall develop
NEPA-appropriate evaluation criteria and submit them for review and approval by
CDOT and FHWA prior to beginning the screening process. The rationale for
elimination shall be thoroughly discussed within the PEL documentation for those
alternatives that are eliminated from further consideration.

The No-Action Alternative must be defined and carried through the entire evaluation
and assessment process. For each alternative that passes the screening process, the
Consultant shall incorporate conceptual design to a level that identifies the potential
concerns and critical issues for each environmental area listed below. Unless
otherwise indicated, the Consultant is responsible for all of the following activities
on each of the alternatives that pass the screening process:
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A preliminary screening process will be used on the universe of alternatives to
identify a limited number of feasible and significantly different alternatives, which
will be subject to more detailed evaluation in the "Test Alternatives Analysis." The
purpose of this screening is to eliminate the obviously infeasible or unsuitable
alternates. All feasible and significantly different options shall be carried forward
into more detailed analysis. These feasible and significantly different screened
alternatives are to be presented in the first public workshop, and the public’s opinion
on what issues should be addressed during the detailed analysis of these alternatives
is to be solicited. The criteria used in the preliminary screening shall be developed
jointly with Mesa County, GVMPO, CDOT, FHWA, and other jurisdictions.

The Consultant shall perform a decision alternative analysis for each improvement
type. The decision alternative analysis shall utilize a decision matrix of compiled
(data collection phase) information, using criteria developed and approved by
CDOT, FHWA, and other jurisdictions as appropriate. The decision matrix criteria
shall include design components, cost (financial analysis), social-economic, and
environmental concerns. The decision alternative matrix will be compiled to show
the differences between each alternative improvement location in a clear fashion (to
be understood by the general public).

Environmental (air, noise, water quality, open space, etc.), historic and
archaeological impacts, cost, engineering feasibility, construction staging options,
transportation impacts, transit impacts, design year level of service and other
performance measures, socioeconomic impacts and community acceptability,
consistency with and/or impact on adopted plans, urban design issues and
opportunities, and phasing of improvements are examples of the considerations to be
used in the screening process. The No-Build alternative must be carried through the
entire evaluation and assessment process.

Preliminary Sketches

The Consultant shall develop preliminary sketch concepts of structures and
landscape/streetscape improvements for the US 6C corridor, as necessary for
presentation to stakeholders and the general public. The Consultant shall develop
plan and elevation drawings of improvement, urban design features, planting masses,
and plan access and development potential of adjacent areas.

Before and After Views

The consultant shall develop a perspective view of each configuration type in a
"before" and "after" illustration of existing features and proposed design, as
necessary for presentation to stakeholders and the general public.

Test Alternatives Analysis

Following the development of a short-list of alternatives, the Consultant shall
perform a comprehensive test of each of the short-listed alternatives. This test shall
utilize a decision process, which includes a compilation of all appropriate criteria. In
addition to the socioeconomic and environmental concerns, the decision criteria shall
include design standards. The criteria will be compiled in coordination with other
activities. Following that, a decision matrix shall be created which combines a list of
the alternatives under consideration with the results of the test with each criterion.
The alternatives shall then be further developed with initial design and financial
analysis.
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g. Initial Design of Alternatives

Once the alternatives have been tested, general profile and cross section studies will
be developed for critical areas to analyze the designated alternatives. This
information shall be sufficient to determine general cut and fill limits, right-of-way
and easement requirements, earthwork and structural requirements. Design
parameters such as design speeds, maximum grades, typical sections, intersection
and pedestrian routing will be determined at the beginning of the study.

The conceptual designs for the roadways, general construction phasing, and major
structures will be completed sufficiently so that preliminary cost estimates can be
developed and the satisfaction of pertinent design criteria can be demonstrated.
Necessary variances will be identified.

The following shall be available following completion of the design:

Plan and profile of roadways

Typical sections of roadways
Preliminary hydraulic recommendations
Preliminary right-of-way requirements
Recommended construction sequence
Phasing opportunities

h. Financial Analysis of Alternatives
i Cost Estimate

A total cost estimate will be developed in whole or phases of improvement if
feasible. Preliminary and final engineering, ROW, construction engineering,
construction, and maintenance for the design life will be analyzed.

ii  Funding Package

A funding package will be developed in whole or phases of improvement if
feasible. The funding sources necessary to construct and maintain the project
will be identified and evaluated for appropriateness and feasibility.

Feasible Alternatives Recommendation

A "Final Alternatives Report" will be submitted which documents the analysis process.
This shall include the final staging plan, socioeconomic and environmental concerns,
utility conflicts, drainage, and right-of-way requirements, and total cost for the
recommended alternatives. The Consultant is responsible for ensuring that the
recommended alternative(s) complies with applicable standards and criteria. Where
appropriate, required variances will be identified.

A draft for the report shall be submitted for review and comment prior to the submittal of
the final report.

The travel forecasting for the project (assumptions, methods, and results) and traffic
operations for existing conditions and the recommended alternative(s) will be

summarized in a Traffic Analysis Report.

Interim Improvements Operational Analysis
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The Consultant shall complete the tasks listed in the Alternatives Analysis section on the
previous pages in order to provide feasible alternatives to recommend and prioritize
operational improvements for the existing improvement that may be implemented in
phases that do not preclude the ultimate configuration.

PLANNING ENVIRONMENTAL LINKAGE (PEL) REPORT

The PEL Report will be a technical summary of the engineering and environmental
considerations, assumptions, analysis methodologies and graphic displays of the final
recommended improvements. A draft report will be prepared for CDOT review and
approval prior to distribution to the Technical Team. Specific variances will also be
identified to clearly define the limitations and specific considerations of alternatives. The
report will be revised as necessary based on the review comments received and a Final PEL
Report completed.

The consultant will assist CDOT in presentation of the Final PEL Report to CDOT
Transportation Commissioners, and local Corridor agency elected officials as needed for
concurrence.

The consultant will complete the FHW A PEL Questionnaire for documentation of the PEL
Study and use with future NEPA for the recommended improvements. A draft questionnaire
will be prepared for CDOT and FHWA review. The questionnaire will be revised as
necessary based on the review comments received and a Final PEL Questionnaire
completed.
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SECTION 8
CONTRACT CONCLUSION (CHECKLIST)

SUPPLEMENTAL WORK

It is anticipated that this contract may be supplemented for additional study and/or design efforts above any assumed
quantities noted in the current contract scope. Additional efforts will require CDOT approval prior to beginning any
work efforts.

CONTRACT COMPLETION

This Contract will be satisfied upon acceptance of the following items if applicable:

Periodic Reports

Billings

Meeting Minutes

Project Management Plan

Project Schedule

Existing Transportation Conditions Report
Property Ownership Report

Traffic Model

A T T o e

Environmental Scan Report

—
=)

. Logical Termini Memo

—
—

. Purpose and Need Statement

—_
\S)

. Planning Environmental Linkage (PEL) Report

—_
(98]

. Final Alternatives Report

._
&

Traffic Analysis Report

—_
W

. Preliminary Sketches

—
@)}

. Before and After Views

—
J

. Conceptual Design Plans

—_
o]

. Cost estimate

—_
Nel

. Funding Package

[\
=

. Correspondence with Agencies, Entities, and Public

[\
—

. Summary of Public Meetings (including notice, handouts, graphics, comments received)
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February 12, 2014

APPENDICES
A. REFERENCES
B. DEFINITIONS
C. PEL QUESTIONNAIRE

Comments regarding this scope may be directed to:
David Wells
CDOT Agreements Office,
(303)757-9400
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APPENDIX A
REFERENCES

AMERICAN ASSOCIATON OF STATE HIGHWAY AND TRANSPORTATION
OFFICIALS (AASHTO) PUBLICATIONS (using latest approved versions):

A. A Policy on Design Standards-Interstate System

A Policy on Geometric Design of Highways and Streets

Guide for Design of Pavement Structures

Standard Specifications for Highway Bridges

Guide for the Design of High Occupancy Vehicle and Public Transfer Facilities

Guide for the Development of Bicycle Facilities

oI RECINS

Standard Specifications for Transportation Materials and Methods of Sampling and Testing —
Part 1, Specifications and Part II, Tests

T

Highway Design and Operational Practices Related to Highway Safety
I.  Roadside Design Guide

COLORADO DEPARTMENT OF TRANSPORATION PUBLICATIONS (using latest approved versions):

CDOT Design Guide (all volumes)

CDOT Bridge Design Guide

CDOT Bridge Detailing Manual

Bridge Rating Manual

Project Development Manual

Erosion Control and Storm Water Quality Guide

Field Log of Structures

Cost Data Book

Drainage Design Manual

CDOT Quality Manual

CDOT Survey Manual

CDOT Field Materials Manual

CDOT Design Guide, Computer Aided Drafting (CAD)
Standard Plans, M & S Standards

Standard Specifications for Road and Bridge Construction and CDOT Supplemental Specifications

NOZEZCARSTSEZOTMEUOO®

Item Description and Abbreviations (with code number) compiled by Engineering Estimates and Marked Analysis
Unit, CDOT
Right-of-Way Manual, Chapter 2, Plans and Descriptions Procedures and General Information

~ R

The State Highway Access Code
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APPENDIX A
REFERENCES (CONTINUED)

Utility Manual
TMOSS Generic Format

Field TMOSS Topography Coding
Topography Modeling Survey System User Manual

=< c 3w

. Interactive Graphics System Symbol Table

CDOT PROCEDURAL DIRECTIVES (using latest approved versions):

A. No. 400.2 Monitoring Consultant Contracts

B. No.501.2 Cooperative Storm Drainage System

C. No.514.1 Field Inspection Review (FIR)

D. No.516.1 Final Office Review (FOR)

E. No. 1217a Survey Request

F. No. 1304.1 Right-of-Way Plan Revisions

G. No. 1305.1 Land Surveys

H. No. 1601 Interchange Approval Process

I.  No. 1700.1 Certification Acceptance (CA) Procedures for Location and Design Approval

J. No. 1700.3 Plans, Specifications and Estimates (PS&E) and Authorization to Advertise for
Bids under Certifications Acceptance (CA)

K. No. 1700.5 Local Entity/State Contracts and Local Entity/Consultant Contracts and Local
Entity/R.R. Contracts under C.A

L. No. 1700.6 Railroad/Highway Contracts (Under Certification Acceptance)

M. No. 1905.1 Preparation of Plans and Specifications for Structures prepared by Staff Bridge
Branch

FEDERAL PUBLICATIONS (using latest approved versions):

A. Manual on Uniform Traffic Control Devices

B. Highway Capacity Manual

C. Urban Transportation Operations Training — Design of Urban Streets, Student Workbook

D. Reference Guide Outline — Specifications for Aerial Surveys and Mapping by Photogrammetric Methods for
Highways

E. FHWA Federal-Aid Policy Guide

F. Technical Advisory T6640.8A

G. U.S. Department of Transportation Order 5610.1E

H. Geometric Geodetic Accuracy Standards and Specifications for Using GPS Relative Positioning Techniques

I.  ADAAG Americans With Disabilities Act Accessibility Guidelines

TRANSPORATION RESEARCH BOARD:

A. Access Management Manual
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10

11

12

13

14

15

16

17

18

19

20

21

ADMINISTRATOR-

AASHTO-
ADT-
AREA-
ATSSA-
AT&SF-
ADAAG-
BAMS-
BLM-
BNRR-

CA-

CAP-
CBC-
CDOT-

CDOT/PM-

CDOT/STR-

CDPHE-
CEQ-
COG-

COGO-

CONSULTANT-

CONTRACT

APPENDIX B
DEFINITIONS

American Association of State Highway & Transportation Officials
Average two-way 24-hour Traffic in Number of Vehicles
American Railway Engineering Association

American Traffic Safety Services Association

Atchison, Topeka & Santa Fe Railway Company

Americans with Disabilities Accessibility Act Guidelines

Bid Analysis and Management Systems

Bureau of Land Management

Burlington Northern Railroad

Contract Administrator. The CDOT Manager responsible for
the satisfactory completion of the contract by the consultant.

CDOT’s Action Plan

Concrete Box Culvert

Colorado Department of Transportation

Colorado Department of Transportation Project Manager —
The CDOT Engineer responsible for the day to day direction
and CDOT Consultant coordination of the design effort.
Colorado Department of Transportation Structure Reviewer —
The CDOT Engineer responsible for reviewing and
coordinating major structural design

Colorado Department of Public Health and Environment
Council on Environmental Quality

Council of Governments

Coordinate Geometry Output

Consultant for this project

Typically a Region Engineer or Branch Head. The CDOT
employee directly responsible for the satisfactory completion

of the contract by the Consultant. The contract administration
is usually delegated to a CDOT Project Manager.
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23

24

25

26

27

28

29

30

31

32

33

34

35

36

37

38

39

40

C/PM-

DEIS-

DHV-

GVMPO-

UPRR-

EA-

EIS-

ESAL-

ESE-

FEIS-

FEMA-

FHPG-

FHWA-

FIPI-

FIR-

FONSI-

FOR-

GPS-

MAJOR
STRUCTURES-

APPENDIX B
DEFINITIONS (CONTINUED)

Consultant Project Manager — The Consultant Engineer
responsible for combining the various inputs in the process of
completing the project plans and managing the Consultant
design effort.

Draft Environmental Impact Statement

Future Design Hourly Volume (two-way unless specified
otherwise)

Grand Valley Metropolitan Planning Organization

Union Pacific Railroad

Environmental Assessment

Environmental Impact Statement

Equivalent Single Axle Load

Economic, Social and Environmental

Final Environmental Impact Statement

Federal Emergency Management Agency

Federal Aid Highway Policy Guide

Federal Highway Administration

Finding In Public Interest

Field Inspection Review

Finding of No Significant Impact

Final Office Review

Global Positioning System

Bridges and culverts with a total clear span length greater than
twenty feet. This length is measured along the centerline of
roadway for bridges and culverts, from abutment face to
abutment face, Retaining structures are measured along the
horizontal distance along the top of the wall. Structures with
exposed heights at any section over five feet and total lengths
greater than a hundred feet as well as overhead structures

including (bridge signs, cantilevers and butterflies extending
over traffic) are also considered major structures.
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41

42
43
44
45
46
47

48
49
50
51
52
53
54
55

56

57

58

59

60

61

62

63

MPO-

MS4-
NEPA-
NGS-
NICET-
NOAA-

PAPER
SIZES-

PE-

PM-

PLS-

PRT-
PS&E-
PROJECT-
ROR-
ROW-

ROWPR-

RTD-

T/E-

SH-

TMOSS-

TOPOGRAPHY-

UD & FCD-

USCOE-

Note: For other definitions and terms, refer to Section 101 of the CDOT Division of
Highways Standard Specifications for Road and Bridge Construction and the CDOT

Design Guide.

APPENDIX B
DEFINITIONS (CONTINUED)

Metropolitan Planning Organization (i.e. Denver Regional
Council of Governments, Pikes Peak Area Council of
Governments, Grand Junction MPO, Pueblo MPO, and North
Front Range Council of Governments).

Municipal Separate Storm Sewer System

National Environment Policy Act

National Geodetic Survey

National Institute for Certification in Technology

National Oceanic and Atmospheric Administration

See Computer-Aided Drafting Manual (CDOT);
Table 6-13 and Table 8-1

Professional Engineer registered in Colorado
Program Manager

Professional Land Surveyor registered in Colorado
Project Review Team

Plans, Specifications and Estimate

The work defined by this scope

Region Office Review

Right-of-Way: A general term denoting land, property, or
interest therein, usually in a strip acquired for or devoted to a
highway

Right-of-Way Plan Review

Regional Transportation Director
Threatened and/or Endangered Species
State Highway Numbers

Terrain Modeling Survey System

In the context of CDOT plans, topography normally refers to
existing cultural or man-made details.

Urban Drainage and Flood Control District

United States Army Corp of Engineers
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APPENDIX C
PEL QUESTIONNAIRE

This questionnaire is intended to act as a summary of the Planning process and ease the transition from the planning study to a NEPA
analysis. Often, there is no overlap in personnel between the planning and NEPA phases of a project, and much (or all) of the history
of decisions, etc., is lost. Different planning processes take projects through analysis at different levels of detail. Without knowing
how far, or in how much detail a planning study went, NEPA project teams often re-do work that has already been done. Planning
teams need to be cautious during the alternative screen process; alternative screening should focus on purpose and need/corridor
vision, fatal flaw analysis and possibly mode selection. This may help minimize problems during discussions with resource agencies.
Alternatives that have fatal flaws or do not meet the purpose and need/corridor vision cannot be considered viable alternatives, even if
they reduce impacts to a particular resource. This questionnaire is consistent with the 23 CFR 450 (Planning regulations) and other
FHWA policy on Planning and Environmental Linkage process.

Instructions: These questions should be used as a guide throughout the planning process, not just answered near completion of the
process. When a PEL study (i.e. corridor study) is started, this questionnaire will be given to the project team. Some of the basic
questions to consider are: "What did you do?", "What didn't you do?" and "Why?” When the team submits the study to FHWA for
review, the completed questionnaire will be included with the submittal. FHWA will use this questionnaire to assist in determining if
an effective PEL process has been applied before NEPA processes are authorized to begin. The questionnaire should be included in
the planning document as an executive summary, chapter, or appendix.

1. Background:

a. What is the name of the PEL document and other identifying project information (e.g. sub-account or STIP numbers)?

b. Provide a brief chronology of the planning activities (PEL study) including the year(s) the studies were conducted.

c. Provide a description of the existing transportation corridor, including project limits, modes, number of lanes, shoulder,
access control and surrounding environment (urban vs. rural, residential vs. commercial, etc.)

d. Who was the sponsor of the PEL study? (CDOT, Local Agency, Other)

e. Who was included on the study team (Name and title of agency representatives, consultants, etc.)?

f. Are there recent, current or near future planning studies or projects in the vicinity? What is the relationship of this project
to those studies/projects?

2. Methodology used:

a. Did you use NEPA-like language? Why or why not?

b. What were the actual terms used and how did you define them? (Provide examples or list)

c. How do you see these terms being used in NEPA documents?

d. What were the key steps and coordination points in the PEL decision-making process? Who were the decision-makers and
who else participated in those key steps? For example, for the corridor vision, the decision was made by CDOT and the
local agency, with buy-in from FHWA, the Corps, and USFWS.

e. How should the PEL information below be presented in NEPA?
3. Agency coordination:
a. Provide a synopsis of coordination with federal, tribal, state and local environmental, regulatory and resource agencies.
Describe their level of participation and how you coordinated with them.
b. What transportation agencies (e.g. for adjacent jurisdictions) did you coordinate with or were involved in the PEL study?
c. What steps will need to be taken with each agency during NEPA scoping?
4. Public coordination:
a. Provide a synopsis of your coordination efforts with the public and stakeholders.
5. Corridor Vision/Purpose and Need:
a. What was the scope of the PEL study and the reason for doing it?
b. Provide the corridor vision, objectives, or purpose and need statement.
c. What steps will need to be taken during the NEPA process to make this a project-level purpose and need statement?
6. Range of alternatives considered, screening criteria and screening process:
a. What types of alternatives were looked at? (Provide a one or two sentence summary and reference document.)
b. How did you select the screening criteria and screening process?
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APPENDIX C
PEL QUESTIONNAIRE (CONTINUED)

c. For alternative(s) that were screened out, briefly summarize the reasons for eliminating the alternative(s). (During the
initial screenings, this generally will focus on fatal flaws)
d. Which alternatives should be brought forward into NEPA and why?
e. Did the public, stakeholders, and agencies have an opportunity to comment during this process?
f. Were there unresolved issues with the public, stakeholders and/or agencies?
7. Planning assumptions and analytical methods:
a. What is the forecast year used in the PEL study?
b. What method was used for forecasting traffic volumes?
c. Are the planning assumptions and the corridor vision/purpose and need statement consistent with the long-range
transportation plan?
d. What were the future year policy and/or data assumptions used in the transportation planning process related to land use,
economic development, transportation costs and network expansion?
8. Resources (wetlands, cultural, etc.) reviewed. For each resource or group of resources reviewed, provide the following:
a. Inthe PEL study, at what level of detail was the resource reviewed and what was the method of review?
b. Is this resource present in the area and what is the existing environmental condition for this resource?
c. What are the issues that need to be considered during NEPA, including potential resource impacts and potential mitigation
requirements (if known)?
d. How will the data provided need to be supplemented during NEPA?
e. List resources that were not reviewed in the PEL study and why? Indicate whether or not they will need to be reviewed in
NEPA and explain why.
f. Were cumulative impacts considered in the PEL study? If yes, provide the information or reference where it can be found.
Describe any mitigation strategies discussed at the planning level that should be analyzed during NEPA.
What needs to be done during NEPA to make information from the PEL study available to the agencies and the public?
Are there PEL study products which can be used or provided to agencies or the public during the NEPA scoping process?
i. Are there any other issues a future project team should be aware of?
Examples: Utility problems, access or ROW issues, encroachments into ROW, problematic land owners and/or groups,
contact information for stakeholders, special or unique resources in the area, etc.

5o
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